



Republic of the Philippines
ILOILO SCIENCE AND TECHNOLOGY UNIVERSITY
 La Paz, Iloilo City

Department: **BIDS AND AWARDS COMMITTEE**
 Document Code: **QF-BAC-12**
 Rev. No.: **02**
 Effective Date: **April 1, 2018**

JOB ORDER

Name of Supplier: **GIANTWEST CONSTRUCTION CORPORATION** J.O. No.: **2024-06-178**
 Address: **Zamora St., Poblacion Ilaya, Zarraga, Iloilo** Date: **JUNE 25, 2024**
 TIN: **742-701-478-000** Mode of Procurement: **SMALL VALUE PROCUREMENT**

Gentlemen:
 Please excute/carry out the following job/project subject to the terms and conditions contained herein:
 Project Title: **INSTALLATION OF SLIDING DOORS AND WINDOWS** Contract Duration: **15 calendar days upon receipt of NTP**
 Location: **Burgos St. Lapaz, Iloilo City** Payment Term: **CHARGE**

Item No.	Job/Work Category	Description	Quantity	Unit	Unit Cost	Total Cost
1	Repair and Maintenance (Repair of various structures and facilities)	Installation of Sliding Door and Windows at the Office of the Board Secretary Scope of Works 1. General Requirements. This item, includes delivery of materials, hauling area preparation, sub-meter for electrical supply. Safety requirements (PPE/Safety warning and signages, clearing of debris and cleaning.) % weight : 13.63% Qty: 1 Unit: lot Unit Price: PhP 8,892.00 Sub-Total Amount (1): PhP 8,892.00 2. Fenestration. This item includes the installation and fabrication of sliding door and windows and installation of opaque glass sticker film as indicated in the plans scope of work and specifications. % weight : 86.37% Qty: 1 Unit: lot Unit Price: PhP 56,359.80 Sub-Total Amount (2): PhP 56,359.80 Total Cost (Sub-Total Amount 1 & 2): PhP 65,251.80 Breakdown of Project Cost: Direct Cost: Total Material Cost: 35,500.00 Total Labor Cost: 12,425.00 Total Direct Cost: 55,725.00 Indirect Cost: O.C.M Profit: 5,751.00 Value Added Tax: 3,775.80 Total Project Cost: 65,251.80 *****Nothing follows***** For official use of the University. Requested by: Sammy A. Daitao	1	lot	65,251.80	65,251.80
					Total	65,251.80

Total Amount in Words: Sixty Five Thousand Two Hundred Fifty One Pesos and Eighty Centavos Only

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme: Very truly yours,
GIANTWEST CONSTRUCTION CORPORATION **RUSS ALLEN B. NAPUD, DIT**
 Supplier VP for Administration and Finance
 Date: 08 JUL 2024 Date: 08 JUL 2024

Funds Available: Checked and Verified by:
JESSICA M. GENZOLA **SAMMY A. DAITAO, PhD-TM**
 Accountant IV OIC PDAS
 Date: JUL 01 2024 Date: 08 JUL 2024
 Amount: **65,251.80**
 ALOBS No.: 2024-06-0968
 101