 Republic of the Philippines ILOILO SCIENCE AND TECHNOLOGY UNIVERSITY La Paz, Iloilo City	Department:	BIDS AND AWARDS COMMITTEE
	Document Code:	QF-BAC-12
JOB ORDER		Rev. No.: 02
		Effective Date: April 1, 2018



Name of Supplier: **OTING CONSTRUCTION & SUPPLY** J.O. No.: 2024-08-209
 Address: **Dungon A, Diversion Road, Jaro, Iloilo City** Date: August 8, 2024
 TIN: **143-414-068-000** Mode of Procurement: **SMALL VALUE PROCUREMENT**



Gentlemen:
 Please excute/carry out the following job/project subject to the terms and conditions contained herein:
 Project Title: **CONSTRUCTION OF SEPTIC TANK FOR TVEP GROUND FLOOR AND RAC OFFICE COMFORT ROOMS** Contract Duration: **20 calendar days upon receipt of NTP**
 Location: **Burgos St. Lapaz, Iloilo City** Payment Term: **CHARGE**

Item No.	Job/Work Category	Description	Quantity	Unit	Unit Cost	Total Cost
1	Repair and Maintenance (Repair of various structures and facilities)	Construction of Septic Tank for TVEP Ground Floor and RAC Office Comfort Rooms Scope of Works I. Site Works 1.1 Concrete Slab Demolition/Chipping Works 13,375.00 1.2 Excavation and Hauling 19,067.40 1.3 Gravel Bedding 6,500.25 1.4 Restoration of Affected Areas (cement tiles) 23,101.97 II. Concrete Works 61,130.97 III. Masonry 45,968.25 IV. Plumbing 20,281.85 Total Cost of Project 189,425.69 Breakdown of Project Cost: Direct Cost: Total Material Cost: 90,194.50 Total Labor Cost: 51,432.15 Total Direct Cost: 141,626.65 Indirect Cost: O.C.M Profit: 35,406.67 Value Added Tax: 12,392.37 Total Project Cost: 189,425.69 *****Nothing follows***** For official use of the University. Requested by: Sammy A. Daitao	1	lot	189,425.69	189,425.69
					Total	189,425.69

Total Amount in Words: One Hundred Eighty Nine Thousand Four Hundred Twenty Five Pesos and Sixty Nine Pesos Only

In case of failure to make the full delivery within the time specified above, a penalty of one-tenth (1/10) of one percent for every day of delay shall be imposed.

Conforme:  Very truly yours, 
OTING CONSTRUCTION & SUPPLY **GABRIEL M. SALISTRE, JR., PEE, DIT**
 Supplier 9 AUG 2024 SUC President III 19 AUG 2024
 Date Date

Funds Available:  Checked and Verified by: 
JESSICA M. GENZOLA **SAMMY A. DAITAO, PhD-TM**
 Accountant IV Director, PDAS
AUG 13 2024 13 AUG 2024
 Date Date

Amount: **189,425.69**
 ALOBS No.: 2024-08-1146